River Walk Park, Phase |

Budget Narrative

Cost estimates for construction and project management are based on recent trail construction and
restoration projects, and are expected to be very accurate. Estimating process follows procedures
established by California State Parks and Alaska Trails.

Trail Construction
Construction of ~1.5 miles of X-C Ski trail (DPOR Class 3), to include clearing, construction and finish.
Happy Trails Inc (HT), estimate at $9.50/lineal foot. See attached quote.

Other

Project management and grant administration will be conducted by Stray Dogs LLC (SD); estimate @ 3%
of construction costs, actual charge will be at an hourly rate. See attached quote.

Trail Diagram: Stray Dogs LLC; estimate @ $0.20/lineal ft, actual charge will be at an hourly rate. See
attached quote.

Class 3

Cleared Width
72"-120"

8'

Gleared Height

Tread Width 72"-96"
Shoulder Clearance 0"-12"

Alaska State Parks Trail Management Handbook. Alaska Div. of Parks and Outdoor Recreation, AK DNR.
May 2015.



